
DescriptionItem No.No. Qty Unit

Project No: F-ST99(98)
Project Name: 2010 SR2S - WASATCH FRONT INFRASTRUCTURE PROJECTS
Desc of Construction: VARIOUS SIDEWALK & SIGNING PROJECTS ALONG 
WASATCH FRONT
Estimate Completion date on or before 

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

ACME CONSTRUCTION INC
9524 FEULNER PARK RD
WEST JORDAN,UT 84081
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Bidder:

M C GREEN & SONS INC
150 NORTH 1050 WEST
CENTERVILLE,UT 84014

Unit Price Amount

10 - ROADWAY

Mobilization0128500101 1 Lump 6,000.00 6,000.00 8,830.00 8,830.00 6,000.00 6,000.00

Public Information Services0131500102 1 Lump 500.00 500.00 579.00 579.00 1,500.00 1,500.00

Traffic Control0155400053 1 Lump 2,600.00 2,600.00 1,620.00 1,620.00 7,150.00 7,150.00

Check Dam (6" Bag - Stone Filled)01571002*4 4 Each 30.00 120.00 86.90 347.60 100.00 400.00

Survey0172100105 1 Lump 1,500.00 1,500.00 1,030.00 1,030.00 220.00 220.00

Move Mailbox0189100206 3 Each 250.00 750.00 185.00 555.00 150.00 450.00

Borrow0205600107 15 Ton 15.00 225.00 28.75 431.25 15.85 237.75

Remove Landscape Wall02221001*8 25 ft 7.00 175.00 34.10 852.50 8.30 207.50

Remove Tree0222100509 2 Each 300.00 600.00 805.00 1,610.00 764.50 1,529.00

Remove Concrete Flatwork02221011*10 116 sq yd 8.00 928.00 10.70 1,241.20 4.00 464.00

Remove Concrete Sidewalk02221011011 20 sq yd 8.00 160.00 14.95 299.00 4.00 80.00

Remove Concrete Driveway02221011512 48 sq yd 10.00 480.00 11.80 566.40 4.00 192.00

Remove Concrete Curb02221012013 101 ft 5.00 505.00 3.95 398.95 2.00 202.00

Remove Concrete Curb and Gutter02221012514 172 ft 6.00 1,032.00 3.15 541.80 2.00 344.00

Clearing and Grubbing02231001015 1 Lump 2,500.00 2,500.00 3,180.00 3,180.00 7,300.00 7,300.00

Roadway Excavation (Plan Quantity02316002016 20 cu yd 16.00 320.00 126.00 2,520.00 180.00 3,600.00

)

Untreated Base Course02721001017 213 Ton 34.00 7,242.00 23.50 5,005.50 17.65 3,759.45

HMA - 1/2 inch02741005018 11 Ton 100.00 1,100.00 214.00 2,354.00 192.50 2,117.50

Concrete Curb and Gutter Type B102771002P19 15 ft 15.00 225.00 44.75 671.25 30.00 450.00

Concrete Driveway Flared,  6 inch02771004P20 459 sq ft 5.00 2,295.00 5.10 2,340.90 5.00 2,295.00

  Thick

Pedestrian Access Ramp02771005P21 526 sq ft 6.00 3,156.00 5.95 3,129.70 3.80 1,998.80

Detectable Warning Surface02771008P22 4 Each 350.00 1,400.00 167.00 668.00 280.00 1,120.00

Concrete Sidewalk, 6 Inch Thick02776001*23 162 sq ft 4.85 785.70 5.15 834.30 4.75 769.50

Concrete Sidewalk02776001P24 3935 sq ft 3.25 12,788.75 3.75 14,756.25 3.70 14,559.50

Concrete Flatwork  6 inch  thick02776004P25 867 sq ft 4.85 4,204.95 4.55 3,944.85 5.00 4,335.00

Maintain Existing Irrigation Syst02812000*26 4 Each 875.00 3,500.00 1,070.00 4,280.00 935.00 3,740.00

em

2 inch PVC Sleeve Schedule 4002812002D27 15 ft 9.00 135.00 3.75 56.25 2.75 41.25

Sign Type A-2, 36 Inch x 8 Inch02891000P28 4 Each 60.00 240.00 174.00 696.00 165.20 660.80

Panel Replacement02891024529 11 sq ft 12.00 132.00 53.30 586.30 50.62 556.82

Remove Sign Less Than 20 Square F02891027030 2 Each 80.00 160.00 48.60 97.20 74.18 148.36

eet

Small Sign Tubular Steel Post Bas02891030531 2 Each 120.00 240.00 128.00 256.00 121.32 242.64

e (B2A)
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Sign Post P202891036032 2 Each 65.00 130.00 107.00 214.00 101.82 203.64

Contractor Furnished Topsoil02912002P33 26 cu yd 35.00 910.00 45.25 1,176.50 39.60 1,029.60

Turf Sod02922006034 2875 sq ft 0.75 2,156.25 0.94 2,702.50 0.83 2,386.25

Plant - 2 inch Caliper02932008D35 2 Each 300.00 600.00 358.00 716.00 313.50 627.00

                                                                                          Subtotal 59,795.65 69,088.20 70,917.36

ntary

Mobilization01285001036 1 Lump 6,500.00 6,500.00 6,030.00 6,030.00 6,500.00 6,500.00

Public Information Services01315001037 1 Lump 500.00 500.00 579.00 579.00 1,500.00 1,500.00

Traffic Control01554000538 1 Lump 3,100.00 3,100.00 2,240.00 2,240.00 4,500.00 4,500.00

Check Dam (6" Bag - Stone Filled)01571002*39 2 Each 30.00 60.00 86.90 173.80 100.00 200.00

Survey01721001040 1 Lump 1,600.00 1,600.00 765.00 765.00 550.00 550.00

Move Mailbox01891002041 2 Each 250.00 500.00 185.00 370.00 150.00 300.00

Reconstruct Valve Box01892004042 1 Each 725.00 725.00 309.00 309.00 350.00 350.00

Relocate Water Meter02082002043 1 Each 1,500.00 1,500.00 723.00 723.00 650.00 650.00

Remove Tree02221005044 2 Each 300.00 600.00 458.00 916.00 434.50 869.00

Remove Concrete Flatwork02221011*45 124 sq yd 8.00 992.00 14.25 1,767.00 10.00 1,240.00

Remove Concrete Sidewalk02221011046 196 sq yd 8.00 1,568.00 14.10 2,763.60 10.00 1,960.00

Remove Concrete Driveway02221011547 29 sq yd 10.00 290.00 15.70 455.30 10.00 290.00

Remove Concrete Curb and Gutter02221012548 37 ft 6.00 222.00 21.50 795.50 10.00 370.00

Remove Asphalt Driveway02221016*49 8 sq yd 3.00 24.00 28.80 230.40 10.00 80.00

Clearing and Grubbing02231001050 1 Lump 500.00 500.00 2,750.00 2,750.00 2,000.00 2,000.00

Roadway Excavation (Plan Quantity02316002051 48 cu yd 16.00 768.00 56.25 2,700.00 30.00 1,440.00

)

Potholing02319000*52 4 Each 350.00 1,400.00 179.00 716.00 250.00 1,000.00

Untreated Base Course02721001053 276 Ton 34.00 9,384.00 26.50 7,314.00 17.50 4,830.00

HMA - 1/2 inch02741005054 27 Ton 100.00 2,700.00 156.00 4,212.00 159.50 4,306.50

Pavement Message Paint02765002055 8 Each 40.00 320.00 49.35 394.80 35.20 281.60

Pavement Marking Paint (Stop Line02765007556 14 ft 1.15 16.10 2.90 40.60 2.97 41.58

, Crosswalk-12 inch)

Concrete Curb and Gutter Type B102771002P57 143 ft 15.00 2,145.00 27.35 3,911.05 16.00 2,288.00

Concrete Driveway Flared,  6 inch02771004P58 1269 sq ft 5.00 6,345.00 5.15 6,535.35 4.75 6,027.75

  Thick

Pedestrian Access Ramp02771005P59 177 sq ft 6.00 1,062.00 7.90 1,398.30 4.00 708.00

Detectable Warning Surface02771008P60 1 Each 350.00 350.00 167.00 167.00 275.00 275.00

Concrete Sidewalk, 6 Inch Thick02776001*61 816 sq ft 4.85 3,957.60 4.90 3,998.40 4.75 3,876.00

Concrete Sidewalk02776001P62 2385 sq ft 3.25 7,751.25 3.80 9,063.00 3.80 9,063.00
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Stamped and Colored Concrete Flat02776002*63 362 sq ft 10.00 3,620.00 6.30 2,280.60 6.50 2,353.00

work

Concrete Flatwork  6 inch  thick02776004P64 491 sq ft 4.85 2,381.35 4.55 2,234.05 4.75 2,332.25

2 inch PVC Sleeve Schedule 4002812002D65 10 ft 9.00 90.00 3.75 37.50 2.75 27.50

Contractor Furnished Topsoil02912001P66 9 cu yd 35.00 315.00 45.25 407.25 39.60 356.40

Turf Sod02922006067 720 sq ft 0.75 540.00 0.94 676.80 0.83 597.60

Plant - 2 inch Caliper02932008D68 2 Each 300.00 600.00 358.00 716.00 313.50 627.00

                                                                                          Subtotal 62,426.30 67,670.30 61,790.18

ementary

Mobilization01285001069 1 Lump 20,000.00 20,000.00 15,860.00 15,860.00 9,000.00 9,000.00

Public Information Services01315001070 1 Lump 500.00 500.00 579.00 579.00 1,500.00 1,500.00

Traffic Control01554000571 1 Lump 10,000.00 10,000.00 3,460.00 3,460.00 6,000.00 6,000.00

Check Dam (6" Bag - Stone Filled)01571002*72 2 Each 30.00 60.00 86.90 173.80 100.00 200.00

Drop - Inlet Barrier (6" Bag - St01571006*73 4 Each 30.00 120.00 86.90 347.60 100.00 400.00

one Filled)

Survey01721001074 1 Lump 5,000.00 5,000.00 1,620.00 1,620.00 660.00 660.00

Move Mailbox01891002075 6 Each 250.00 1,500.00 185.00 1,110.00 150.00 900.00

Reconstruct Meter Box01892003076 1 Each 500.00 500.00 309.00 309.00 900.00 900.00

Reconstruct Valve Box01892004077 1 Each 725.00 725.00 309.00 309.00 350.00 350.00

3/4 Inch Decorative Landscape Roc02056001*78 56 sq yd 8.00 448.00 18.85 1,055.60 16.50 924.00

k

Borrow02056001079 500 Ton 15.00 7,500.00 22.55 11,275.00 15.00 7,500.00

Geotextiles - Weed Barrier02075004080 168 sq yd 3.00 504.00 2.95 495.60 2.59 435.12

Relocate Fire Hydrant02083001*81 1 Each 3,500.00 3,500.00 2,380.00 2,380.00 2,500.00 2,500.00

Reconstruct Fire Hydrant02083002*82 1 Each 1,000.00 1,000.00 1,610.00 1,610.00 3,500.00 3,500.00

Remove Tree02221005083 7 Each 300.00 2,100.00 458.00 3,206.00 434.50 3,041.50

Remove Concrete Curb and Gutter02221012584 7 ft 6.00 42.00 27.30 191.10 10.00 70.00

Remove Asphalt Driveway02221016*85 36 sq yd 3.00 108.00 24.95 898.20 10.00 360.00

Clearing and Grubbing02231001086 1 Lump 10,000.00 10,000.00 10,230.00 10,230.00 4,500.00 4,500.00

Roadway Excavation (Plan Quantity02316002087 2008 cu yd 16.00 32,128.00 20.05 40,260.40 16.00 32,128.00

)

Surface Ditch02318002088 593 ft 5.00 2,965.00 3.60 2,134.80 4.00 2,372.00

Potholing02319000*89 10 Each 350.00 3,500.00 180.00 1,800.00 50.00 500.00

Loose Riprap02373001090 2 cu yd 35.00 70.00 401.00 802.00 100.00 200.00

24 Inch - Concrete Pipe,  Irrigat02610148491 32 ft 55.00 1,760.00 154.00 4,928.00 180.00 5,760.00

ion/Storm Drain, Class C
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Culvert End Section 24 inch02613004092 1 Each 350.00 350.00 433.00 433.00 550.00 550.00

Open Curb Inlet02635002P93 1 Each 1,500.00 1,500.00 1,720.00 1,720.00 1,600.00 1,600.00

Untreated Base Course02721001094 668 Ton 34.00 22,712.00 20.40 13,627.20 17.00 11,356.00

HMA - 1/2 inch02741005095 72 Ton 100.00 7,200.00 127.00 9,144.00 148.50 10,692.00

Concrete Curb02771001P96 18 ft 10.00 180.00 18.40 331.20 20.00 360.00

Concrete Curb and Gutter Type B102771002P97 703 ft 15.00 10,545.00 17.35 12,197.05 14.00 9,842.00

Concrete Driveway Flared,  6 inch02771004P98 1268 sq ft 5.00 6,340.00 4.70 5,959.60 5.00 6,340.00

  Thick

Pedestrian Access Ramp02771005P99 176 sq ft 6.00 1,056.00 5.70 1,003.20 4.00 704.00

Detectable Warning Surface02771008P100 2 Each 350.00 700.00 167.00 334.00 280.00 560.00

Concrete Sidewalk, 6 Inch Thick02776001*101 90 sq ft 4.85 436.50 4.55 409.50 5.00 450.00

Concrete Sidewalk02776001P102 7368 sq ft 3.25 23,946.00 3.45 25,419.60 4.20 30,945.60

Stamped and Colored Concrete Flat02776002*103 481 sq ft 10.00 4,810.00 6.25 3,006.25 7.00 3,367.00

work

Relocate Irrigation Box02812003*104 3 Each 500.00 1,500.00 629.00 1,887.00 300.00 900.00

6 ft Chain Link Fence, Type II028210018105 130 ft 15.00 1,950.00 15.70 2,041.00 14.92 1,939.60

Sign Type A-2, 30 Inch x 18 Inch028910109106 2 Each 80.00 160.00 121.00 242.00 114.74 229.48

Sign Type A-2,  36 inch  X  36 in028910120107 2 Each 95.00 190.00 177.00 354.00 168.38 336.76

ch

Panel Replacement028910245108 20 sq ft 12.00 240.00 53.30 1,066.00 50.62 1,012.40

Remove Sign Less Than 20 Square F028910270109 1 Each 80.00 80.00 69.45 69.45 74.18 74.18

eet

Relocate Sign Less Than 20 Square028910285110 1 Each 200.00 200.00 140.00 140.00 98.49 98.49

 Feet

Small Sign Tubular Steel Post Bas028910305111 2 Each 120.00 240.00 128.00 256.00 121.32 242.64

e (B2A)

Sign Post P2028910360112 2 Each 65.00 130.00 107.00 214.00 101.82 203.64

Wood Fiber Mulch029110015113 8 1000sqft 80.00 640.00 94.30 754.40 82.50 660.00

Contractor Furnished Topsoil02912001P114 58 cu yd 35.00 2,030.00 45.25 2,624.50 39.60 2,296.80

Broadcast Seed029220040115 8 1000sqft 80.00 640.00 81.75 654.00 71.50 572.00

Turf Sod029220060116 625 sq ft 0.75 468.75 0.94 587.50 0.83 518.75

                                                                                          Subtotal 192,274.25 189,509.55 169,551.96

Elementary

Mobilization012850010117 1 Lump 16,500.00 16,500.00 20,290.00 20,290.00 16,400.00 16,400.00

Public Information Services013150010118 1 Lump 500.00 500.00 579.00 579.00 1,500.00 1,500.00

Traffic Control015540005119 1 Lump 8,000.00 8,000.00 3,460.00 3,460.00 18,000.00 18,000.00
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Survey017210010120 1 Lump 4,000.00 4,000.00 2,750.00 2,750.00 880.00 880.00

Borrow020560010121 600 Ton 15.00 9,000.00 21.25 12,750.00 20.00 12,000.00

Remove Concrete Wall02221000*122 6 ft 5.00 30.00 36.05 216.30 30.00 180.00

Remove Tree022210050123 4 Each 300.00 1,200.00 805.00 3,220.00 764.50 3,058.00

Remove Concrete Sidewalk022210110124 12 sq yd 8.00 96.00 33.25 399.00 20.00 240.00

Remove Asphalt Driveway02221016*125 142 sq yd 3.00 426.00 6.95 986.90 10.00 1,420.00

Clearing and Grubbing022310010126 1 Lump 9,000.00 9,000.00 7,100.00 7,100.00 16,080.00 16,080.00

Roadway Excavation (Plan Quantity023160020127 473 cu yd 16.00 7,568.00 23.75 11,233.75 30.00 14,190.00

)

Small Ditch Excavation (Plan Quan023180010128 39 cu yd 8.00 312.00 43.95 1,714.05 30.00 1,170.00

tity)

Potholing02319000*129 18 Each 350.00 6,300.00 216.00 3,888.00 50.00 900.00

Loose Riprap023730010130 6 cu yd 35.00 210.00 94.65 567.90 100.00 600.00

18 Inch - Concrete Pipe,  Irrigat026101482131 111 ft 50.00 5,550.00 49.85 5,533.35 60.00 6,660.00

ion/Storm Drain, Class C

Culvert End Section 18 inch026130030132 1 Each 250.00 250.00 186.00 186.00 800.00 800.00

Clean Out Box02633000P133 3 Each 1,500.00 4,500.00 2,600.00 7,800.00 1,400.00 4,200.00

Untreated Base Course027210010134 861 Ton 34.00 29,274.00 22.55 19,415.55 21.00 18,081.00

HMA - 1/2 inch027410050135 379 Ton 100.00 37,900.00 109.00 41,311.00 123.20 46,692.80

Pavement Message Paint027650020136 2 Each 40.00 80.00 49.35 98.70 35.20 70.40

Concrete Curb and Gutter Type B102771002P137 18 ft 15.00 270.00 30.35 546.30 100.00 1,800.00

Pedestrian Access Ramp02771005P138 288 sq ft 6.00 1,728.00 4.20 1,209.60 7.00 2,016.00

Detectable Warning Surface02771008P139 2 Each 350.00 700.00 167.00 334.00 275.00 550.00

Concrete Sidewalk02776001P140 486 sq ft 3.25 1,579.50 2.90 1,409.40 6.00 2,916.00

Concrete Flatwork  6 inch  thick02776004P141 240 sq ft 4.85 1,164.00 3.60 864.00 7.00 1,680.00

Maintain Existing Irrigation Syst02812000*142 1 Each 875.00 875.00 1,070.00 1,070.00 935.00 935.00

em

Landscape Wall02831000*143 333 sq ft 5.00 1,665.00 30.20 10,056.60 26.40 8,791.20

Sign Type A-2,  24 inch  X  12 in028910095144 1 Each 60.00 60.00 101.00 101.00 95.47 95.47

ch

Sign Type A-2,  30 inch  X  30 in028910115145 2 Each 70.00 140.00 128.00 256.00 121.83 243.66

ch

Panel Replacement028910245146 20 sq ft 12.00 240.00 53.30 1,066.00 50.62 1,012.40

Remove Sign Less Than 20 Square F028910270147 2 Each 80.00 160.00 34.70 69.40 74.18 148.36

eet

Small Sign Tubular Steel Post Bas028910305148 2 Each 120.00 240.00 128.00 256.00 121.32 242.64

e (B2A)
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Sign Post P2028910360149 2 Each 65.00 130.00 107.00 214.00 101.82 203.64

Wood Fiber Mulch029110015150 24 1000sqft 80.00 1,920.00 94.30 2,263.20 82.50 1,980.00

Strip, Stockpile, and Spread Tops029120050151 2670 sq yd 0.50 1,335.00 2.80 7,476.00 6.30 16,821.00

oil (Plan Quantity)

Broadcast Seed029220040152 24 1000sqft 80.00 1,920.00 81.75 1,962.00 71.50 1,716.00

                                                                                          Subtotal 154,822.50 172,653.00 204,273.57

entary

Mobilization012850010153 1 Lump 7,500.00 7,500.00 5,270.00 5,270.00 6,700.00 6,700.00

Public Information Services013150010154 1 Lump 500.00 500.00 579.00 579.00 1,500.00 1,500.00

Traffic Control015540005155 1 Lump 3,700.00 3,700.00 2,860.00 2,860.00 5,000.00 5,000.00

Check Dam (6" Bag - Stone Filled)01571002*156 2 Each 30.00 60.00 86.90 173.80 100.00 200.00

Survey017210010157 1 Lump 1,900.00 1,900.00 869.00 869.00 500.00 500.00

Remove Fence022210080158 582 ft 2.00 1,164.00 3.85 2,240.70 1.10 640.20

Remove Concrete Sidewalk022210110159 27 sq yd 8.00 216.00 9.45 255.15 12.00 324.00

Remove Concrete Curb and Gutter022210125160 95 ft 6.00 570.00 4.30 408.50 6.00 570.00

Clearing and Grubbing022310010161 1 Lump 2,100.00 2,100.00 2,490.00 2,490.00 2,000.00 2,000.00

Roadway Excavation (Plan Quantity023160020162 75 cu yd 16.00 1,200.00 57.70 4,327.50 30.00 2,250.00

)

Surface Ditch023180020163 150 ft 5.00 750.00 4.35 652.50 4.00 600.00

Potholing02319000*164 6 Each 350.00 2,100.00 202.00 1,212.00 50.00 300.00

Untreated Base Course027210010165 255 Ton 34.00 8,670.00 21.95 5,597.25 17.00 4,335.00

HMA - 1/2 inch027410050166 41 Ton 100.00 4,100.00 154.00 6,314.00 154.00 6,314.00

Pavement Message Paint027650020167 31 Each 40.00 1,240.00 49.35 1,529.85 35.20 1,091.20

Remove Pavement Markings027650030168 23 ft 4.00 92.00 5.35 123.05 1.82 41.86

Remove Pavement Markings027650040169 9 Each 60.00 540.00 85.10 765.90 71.50 643.50

Pavement Marking Paint027650060170 52 ft 1.15 59.80 8.05 418.60 1.49 77.48

Pavement Marking Paint (Stop Line027650075171 16 ft 1.15 18.40 2.85 45.60 2.97 47.52

, Crosswalk-12 inch)

Curb Paint02765008*172 93 ft 1.15 106.95 1.35 125.55 1.49 138.57

Concrete Curb and Gutter Type B102771002P173 580 ft 15.00 8,700.00 16.50 9,570.00 13.50 7,830.00

Pedestrian Access Ramp02771005P174 468 sq ft 6.00 2,808.00 7.35 3,439.80 4.50 2,106.00

Detectable Warning Surface02771008P175 4 Each 350.00 1,400.00 167.00 668.00 280.00 1,120.00

Concrete Sidewalk02776001P176 3348 sq ft 3.25 10,881.00 3.10 10,378.80 4.00 13,392.00

6 ft Chain Link Fence, Type I028210008177 576 ft 20.00 11,520.00 16.85 9,705.60 16.02 9,227.52

Chain Link Brace Post028210044178 3 Each 200.00 600.00 243.00 729.00 230.38 691.14

Chain Link Gate, H= 6 ft  X  W= 6028210060179 2 Each 600.00 1,200.00 495.00 990.00 469.63 939.26



DescriptionItem No.No. Qty Unit

Project No: F-ST99(98)
Project Name: 2010 SR2S - WASATCH FRONT INFRASTRUCTURE PROJECTS
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Unit Price Amount

 ft

Sign Type A-2,  36 inch  X  8 inc02891000P180 2 Each 60.00 120.00 174.00 348.00 165.20 330.40

h

Sign Type A-2, 12 inch  X  18 inc028910080181 1 Each 60.00 60.00 74.70 74.70 70.94 70.94

h

Sign Type A-2,  24 inch  X  12 in028910095182 4 Each 60.00 240.00 101.00 404.00 95.47 381.88

ch

Sign Type A-2,  24 inch  X  30 in028910105183 2 Each 60.00 120.00 123.00 246.00 116.45 232.90

ch

Sign Type A-2,  30 inch  X  30 in028910115184 5 Each 70.00 350.00 128.00 640.00 121.83 609.15

ch

Panel Replacement028910245185 16 sq ft 12.00 192.00 53.30 852.80 50.62 809.92

Remove Sign Less Than 20 Square F028910270186 8 Each 80.00 640.00 54.95 439.60 74.18 593.44

eet

Relocate Sign Less Than 20 Square028910285187 2 Each 200.00 400.00 416.00 832.00 74.18 148.36

 Feet

Small Sign Tubular Steel Post Bas028910305188 9 Each 120.00 1,080.00 128.00 1,152.00 121.32 1,091.88

e (B2A)

Sign Post P2028910360189 9 Each 65.00 585.00 107.00 963.00 101.82 916.38

Wood Fiber Mulch029110015190 1 1000sqft 80.00 80.00 629.00 629.00 550.00 550.00

Contractor Furnished Topsoil02912001P191 13 cu yd 35.00 455.00 45.25 588.25 39.60 514.80

Broadcast Seed029220040192 1 1000sqft 80.00 80.00 81.75 81.75 71.50 71.50

                                                                                          Subtotal 78,098.15 78,990.25 74,900.80

tary

Mobilization012850010193 1 Lump 5,000.00 5,000.00 8,020.00 8,020.00 5,000.00 5,000.00

Public Information Services013150010194 1 Lump 500.00 500.00 579.00 579.00 400.00 400.00

Traffic Control015540005195 1 Lump 2,200.00 2,200.00 1,620.00 1,620.00 275.00 275.00

Survey017210010196 1 Lump 1,500.00 1,500.00 649.00 649.00 550.00 550.00

Remove Asphalt Pavement022210165197 22 sq yd 3.00 66.00 17.45 383.90 20.00 440.00

Clearing and Grubbing022310010198 1 Lump 1,200.00 1,200.00 4,760.00 4,760.00 3,680.00 3,680.00

Untreated Base Course027210010199 68 Ton 34.00 2,312.00 50.35 3,423.80 29.00 1,972.00

Concrete Sidewalk02776001P200 1131 sq ft 3.25 3,675.75 3.35 3,788.85 4.75 5,372.25

Concrete Flatwork  4 inch  thick02776003P201 1306 sq ft 3.25 4,244.50 3.35 4,375.10 4.75 6,203.50

Speed Sign02891000*202 4 Each 5,000.00 20,000.00 8,860.00 35,440.00 8,409.50 33,638.00

Remove Sign Less Than 20 Square F028910270203 2 Each 80.00 160.00 34.70 69.40 74.18 148.36

eet
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Unit Price Amount

Contractor Furnished Topsoil02912001P204 113 cu yd 35.00 3,955.00 45.25 5,113.25 39.60 4,474.80

Turf Sod029220060205 995 sq ft 0.75 746.25 0.94 935.30 0.83 825.85

                                                                                          Subtotal 45,559.50 69,157.60 62,979.76

mentary

Mobilization012850010206 1 Lump 5,000.00 5,000.00 7,900.00 7,900.00 5,000.00 5,000.00

Public Information Services013150010207 1 Lump 500.00 500.00 579.00 579.00 500.00 500.00

Traffic Control015540005208 1 Lump 1,600.00 1,600.00 1,620.00 1,620.00 275.00 275.00

Check Dam (6" Bag - Stone Filled)01571002*209 1 Each 30.00 30.00 86.90 86.90 100.00 100.00

Check Dam (Stone)015710022210 2 Each 120.00 240.00 86.90 173.80 100.00 200.00

Survey017210010211 1 Lump 1,500.00 1,500.00 985.00 985.00 660.00 660.00

Borrow020560010212 198 Ton 15.00 2,970.00 18.05 3,573.90 20.00 3,960.00

Granular Borrow020560020213 6 Ton 20.00 120.00 21.65 129.90 20.00 120.00

Clearing and Grubbing022310010214 1 Lump 3,500.00 3,500.00 2,450.00 2,450.00 1,840.00 1,840.00

Roadway Excavation (Plan Quantity023160020215 7 cu yd 16.00 112.00 33.75 236.25 100.00 700.00

)

Surface Ditch023180020216 493 ft 5.00 2,465.00 5.35 2,637.55 3.50 1,725.50

Potholing02319000*217 2 Each 350.00 700.00 167.00 334.00 50.00 100.00

Untreated Base Course027210010218 66 Ton 34.00 2,244.00 43.75 2,887.50 21.00 1,386.00

HMA - 1/2 inch027410050219 3 Ton 100.00 300.00 109.00 327.00 330.00 990.00

Concrete Curb and Gutter Type B102771002P220 34 ft 15.00 510.00 28.05 953.70 50.00 1,700.00

Concrete Sidewalk02776001P221 2160 sq ft 3.25 7,020.00 3.35 7,236.00 4.75 10,260.00

Extend Existing 2 inch PVC Condui02812002D222 80 ft 9.00 720.00 1.90 152.00 2.65 212.00

t Schedule 40

6 ft Chain Link Fence, Type II028210018223 21 ft 20.00 420.00 19.20 403.20 18.22 382.62

Wood Fiber Mulch029110015224 4 1000sqft 80.00 320.00 126.00 504.00 440.00 1,760.00

Contractor Furnished Topsoil02912001P225 118 cu yd 35.00 4,130.00 45.25 5,339.50 39.60 4,672.80

Broadcast Seed029220040226 4 1000sqft 80.00 320.00 81.75 327.00 71.50 286.00

                                                                                          Subtotal 34,721.00 38,836.20 36,829.92

180 - TIME AND/OR LANE RENTAL

Contract Time Segment 1 - Bonnevi00221001*227 $210.00 Cal d 20 Cal d 4,200.00 15 Cal d 3,150.00 25 Cal d 5,250.00

lle FIXED PRICE

Contract Time Segment 2 - Arcadia00221002*228 $210.00 Cal d 25 Cal d 5,250.00 15 Cal d 3,150.00 30 Cal d 6,300.00

 FIXED PRICE

Contract Time Segment 3 - Snow Ho00221003*229 $450.00 Cal d 30 Cal d 13,500.00 30 Cal d 13,500.00 40 Cal d 18,000.00

rse FIXED PRICE

Contract Time Segment 4 - Mountai00221004*230 $450.00 Cal d 28 Cal d 12,600.00 30 Cal d 13,500.00 40 Cal d 18,000.00
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Unit Price Amount

nside FIXED PRICE

Contract Time Segment 5 - Plymout00221005*231 $210.00 Cal d 28 Cal d 5,880.00 15 Cal d 3,150.00 21 Cal d 4,410.00

h FIXED PRICE

Contract Time Segment 6 - Alpine 00221006*232 $210.00 Cal d 20 Cal d 4,200.00 15 Cal d 3,150.00 15 Cal d 3,150.00

FIXED PRICE

Contract Time Segment 7 - Millvil00221007*233 $210.00 Cal d 22 Cal d 4,620.00 15 Cal d 3,150.00 15 Cal d 3,150.00

le FIXED PRICE

                                                                                          Subtotal 50,250.00 42,750.00 58,260.00

Percent of Engineer's Estimate:

A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):

Innovative Contracting: 50,250

627,697.35

677,947.35

685,905.10

42,750

728,655.10

109.27 %

58,260

739,503.55

108.53 %

681,243.55
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Unit Price Amount

10 - ROADWAY

Mobilization0128500101 1 Lump 6,000.00 6,000.00 5,750.00 5,750.00 15,000.00 15,000.00

Public Information Services0131500102 1 Lump 500.00 500.00 4,140.00 4,140.00 1,500.00 1,500.00

Traffic Control0155400053 1 Lump 2,600.00 2,600.00 3,565.00 3,565.00 300.00 300.00

Check Dam (6" Bag - Stone Filled)01571002*4 4 Each 30.00 120.00 172.50 690.00 300.00 1,200.00

Survey0172100105 1 Lump 1,500.00 1,500.00 1,955.00 1,955.00 1,100.00 1,100.00

Move Mailbox0189100206 3 Each 250.00 750.00 108.10 324.30 130.00 390.00

Borrow0205600107 15 Ton 15.00 225.00 19.41 291.15 50.00 750.00

Remove Landscape Wall02221001*8 25 ft 7.00 175.00 22.63 565.75 17.00 425.00

Remove Tree0222100509 2 Each 300.00 600.00 402.50 805.00 850.00 1,700.00

Remove Concrete Flatwork02221011*10 116 sq yd 8.00 928.00 9.76 1,132.16 9.00 1,044.00

Remove Concrete Sidewalk02221011011 20 sq yd 8.00 160.00 14.15 283.00 14.00 280.00

Remove Concrete Driveway02221011512 48 sq yd 10.00 480.00 11.79 565.92 14.00 672.00

Remove Concrete Curb02221012013 101 ft 5.00 505.00 5.60 565.60 10.00 1,010.00

Remove Concrete Curb and Gutter02221012514 172 ft 6.00 1,032.00 4.93 847.96 6.00 1,032.00

Clearing and Grubbing02231001015 1 Lump 2,500.00 2,500.00 4,895.67 4,895.67 4,000.00 4,000.00

Roadway Excavation (Plan Quantity02316002016 20 cu yd 16.00 320.00 37.03 740.60 35.00 700.00

)

Untreated Base Course02721001017 213 Ton 34.00 7,242.00 22.85 4,867.05 30.00 6,390.00

HMA - 1/2 inch02741005018 11 Ton 100.00 1,100.00 254.15 2,795.65 224.00 2,464.00

Concrete Curb and Gutter Type B102771002P19 15 ft 15.00 225.00 25.92 388.80 27.00 405.00

Concrete Driveway Flared,  6 inch02771004P20 459 sq ft 5.00 2,295.00 4.62 2,120.58 5.00 2,295.00

  Thick

Pedestrian Access Ramp02771005P21 526 sq ft 6.00 3,156.00 6.52 3,429.52 6.40 3,366.40

Detectable Warning Surface02771008P22 4 Each 350.00 1,400.00 287.50 1,150.00 240.00 960.00

Concrete Sidewalk, 6 Inch Thick02776001*23 162 sq ft 4.85 785.70 4.49 727.38 6.00 972.00

Concrete Sidewalk02776001P24 3935 sq ft 3.25 12,788.75 3.08 12,119.80 4.00 15,740.00

Concrete Flatwork  6 inch  thick02776004P25 867 sq ft 4.85 4,204.95 4.76 4,126.92 5.00 4,335.00

Maintain Existing Irrigation Syst02812000*26 4 Each 875.00 3,500.00 1,150.00 4,600.00 1,130.00 4,520.00

em

2 inch PVC Sleeve Schedule 4002812002D27 15 ft 9.00 135.00 10.29 154.35 37.00 555.00

Sign Type A-2, 36 Inch x 8 Inch02891000P28 4 Each 60.00 240.00 47.15 188.60 200.00 800.00

Panel Replacement02891024529 11 sq ft 12.00 132.00 17.25 189.75 20.00 220.00

Remove Sign Less Than 20 Square F02891027030 2 Each 80.00 160.00 138.00 276.00 165.00 330.00

eet

Small Sign Tubular Steel Post Bas02891030531 2 Each 120.00 240.00 333.50 667.00 400.00 800.00

e (B2A)
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Sign Post P202891036032 2 Each 65.00 130.00 41.40 82.80 150.00 300.00

Contractor Furnished Topsoil02912002P33 26 cu yd 35.00 910.00 18.40 478.40 50.00 1,300.00

Turf Sod02922006034 2875 sq ft 0.75 2,156.25 0.37 1,063.75 1.00 2,875.00

Plant - 2 inch Caliper02932008D35 2 Each 300.00 600.00 258.75 517.50 400.00 800.00

                                                                                          Subtotal 59,795.65 67,060.96 80,530.40

ntary

Mobilization01285001036 1 Lump 6,500.00 6,500.00 2,875.00 2,875.00 8,500.00 8,500.00

Public Information Services01315001037 1 Lump 500.00 500.00 3,680.00 3,680.00 1,500.00 1,500.00

Traffic Control01554000538 1 Lump 3,100.00 3,100.00 2,415.00 2,415.00 3,000.00 3,000.00

Check Dam (6" Bag - Stone Filled)01571002*39 2 Each 30.00 60.00 230.00 460.00 300.00 600.00

Survey01721001040 1 Lump 1,600.00 1,600.00 1,753.75 1,753.75 900.00 900.00

Move Mailbox01891002041 2 Each 250.00 500.00 108.10 216.20 130.00 260.00

Reconstruct Valve Box01892004042 1 Each 725.00 725.00 425.00 425.00 700.00 700.00

Relocate Water Meter02082002043 1 Each 1,500.00 1,500.00 849.99 849.99 650.00 650.00

Remove Tree02221005044 2 Each 300.00 600.00 575.00 1,150.00 500.00 1,000.00

Remove Concrete Flatwork02221011*45 124 sq yd 8.00 992.00 9.13 1,132.12 9.00 1,116.00

Remove Concrete Sidewalk02221011046 196 sq yd 8.00 1,568.00 8.66 1,697.36 9.00 1,764.00

Remove Concrete Driveway02221011547 29 sq yd 10.00 290.00 19.51 565.79 9.00 261.00

Remove Concrete Curb and Gutter02221012548 37 ft 6.00 222.00 7.65 283.05 6.00 222.00

Remove Asphalt Driveway02221016*49 8 sq yd 3.00 24.00 35.36 282.88 25.00 200.00

Clearing and Grubbing02231001050 1 Lump 500.00 500.00 1,345.25 1,345.25 2,000.00 2,000.00

Roadway Excavation (Plan Quantity02316002051 48 cu yd 16.00 768.00 29.47 1,414.56 20.00 960.00

)

Potholing02319000*52 4 Each 350.00 1,400.00 161.00 644.00 260.00 1,040.00

Untreated Base Course02721001053 276 Ton 34.00 9,384.00 22.85 6,306.60 30.00 8,280.00

HMA - 1/2 inch02741005054 27 Ton 100.00 2,700.00 188.05 5,077.35 170.00 4,590.00

Pavement Message Paint02765002055 8 Each 40.00 320.00 48.99 391.92 61.00 488.00

Pavement Marking Paint (Stop Line02765007556 14 ft 1.15 16.10 2.86 40.04 161.00 2,254.00

, Crosswalk-12 inch)

Concrete Curb and Gutter Type B102771002P57 143 ft 15.00 2,145.00 16.69 2,386.67 27.00 3,861.00

Concrete Driveway Flared,  6 inch02771004P58 1269 sq ft 5.00 6,345.00 4.57 5,799.33 5.00 6,345.00

  Thick

Pedestrian Access Ramp02771005P59 177 sq ft 6.00 1,062.00 5.48 969.96 5.50 973.50

Detectable Warning Surface02771008P60 1 Each 350.00 350.00 287.50 287.50 250.00 250.00

Concrete Sidewalk, 6 Inch Thick02776001*61 816 sq ft 4.85 3,957.60 4.76 3,884.16 5.30 4,324.80

Concrete Sidewalk02776001P62 2385 sq ft 3.25 7,751.25 2.81 6,701.85 4.50 10,732.50
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Stamped and Colored Concrete Flat02776002*63 362 sq ft 10.00 3,620.00 8.30 3,004.60 9.50 3,439.00

work

Concrete Flatwork  6 inch  thick02776004P64 491 sq ft 4.85 2,381.35 4.94 2,425.54 5.50 2,700.50

2 inch PVC Sleeve Schedule 4002812002D65 10 ft 9.00 90.00 1.73 17.30 40.00 400.00

Contractor Furnished Topsoil02912001P66 9 cu yd 35.00 315.00 18.40 165.60 48.00 432.00

Turf Sod02922006067 720 sq ft 0.75 540.00 0.37 266.40 1.00 720.00

Plant - 2 inch Caliper02932008D68 2 Each 300.00 600.00 258.75 517.50 400.00 800.00

                                                                                          Subtotal 62,426.30 59,432.27 75,263.30

ementary

Mobilization01285001069 1 Lump 20,000.00 20,000.00 8,050.00 8,050.00 11,000.00 11,000.00

Public Information Services01315001070 1 Lump 500.00 500.00 3,726.00 3,726.00 1,200.00 1,200.00

Traffic Control01554000571 1 Lump 10,000.00 10,000.00 4,140.00 4,140.00 6,000.00 6,000.00

Check Dam (6" Bag - Stone Filled)01571002*72 2 Each 30.00 60.00 172.50 345.00 300.00 600.00

Drop - Inlet Barrier (6" Bag - St01571006*73 4 Each 30.00 120.00 172.50 690.00 300.00 1,200.00

one Filled)

Survey01721001074 1 Lump 5,000.00 5,000.00 3,105.00 3,105.00 1,700.00 1,700.00

Move Mailbox01891002075 6 Each 250.00 1,500.00 108.10 648.60 130.00 780.00

Reconstruct Meter Box01892003076 1 Each 500.00 500.00 425.00 425.00 650.00 650.00

Reconstruct Valve Box01892004077 1 Each 725.00 725.00 425.00 425.00 750.00 750.00

3/4 Inch Decorative Landscape Roc02056001*78 56 sq yd 8.00 448.00 9.60 537.60 20.00 1,120.00

k

Borrow02056001079 500 Ton 15.00 7,500.00 19.41 9,705.00 25.00 12,500.00

Geotextiles - Weed Barrier02075004080 168 sq yd 3.00 504.00 3.45 579.60 3.10 520.80

Relocate Fire Hydrant02083001*81 1 Each 3,500.00 3,500.00 4,079.79 4,079.79 2,000.00 2,000.00

Reconstruct Fire Hydrant02083002*82 1 Each 1,000.00 1,000.00 4,654.79 4,654.79 2,000.00 2,000.00

Remove Tree02221005083 7 Each 300.00 2,100.00 575.00 4,025.00 500.00 3,500.00

Remove Concrete Curb and Gutter02221012584 7 ft 6.00 42.00 40.41 282.87 34.00 238.00

Remove Asphalt Driveway02221016*85 36 sq yd 3.00 108.00 15.72 565.92 9.00 324.00

Clearing and Grubbing02231001086 1 Lump 10,000.00 10,000.00 4,526.40 4,526.40 8,200.00 8,200.00

Roadway Excavation (Plan Quantity02316002087 2008 cu yd 16.00 32,128.00 17.94 36,023.52 15.00 30,120.00

)

Surface Ditch02318002088 593 ft 5.00 2,965.00 7.21 4,275.53 5.00 2,965.00

Potholing02319000*89 10 Each 350.00 3,500.00 161.00 1,610.00 260.00 2,600.00

Loose Riprap02373001090 2 cu yd 35.00 70.00 345.00 690.00 325.00 650.00

24 Inch - Concrete Pipe,  Irrigat02610148491 32 ft 55.00 1,760.00 62.36 1,995.52 64.49 2,063.68

ion/Storm Drain, Class C
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Culvert End Section 24 inch02613004092 1 Each 350.00 350.00 575.00 575.00 760.00 760.00

Open Curb Inlet02635002P93 1 Each 1,500.00 1,500.00 1,634.54 1,634.54 2,500.00 2,500.00

Untreated Base Course02721001094 668 Ton 34.00 22,712.00 22.85 15,263.80 20.00 13,360.00

HMA - 1/2 inch02741005095 72 Ton 100.00 7,200.00 163.30 11,757.60 140.00 10,080.00

Concrete Curb02771001P96 18 ft 10.00 180.00 20.34 366.12 28.00 504.00

Concrete Curb and Gutter Type B102771002P97 703 ft 15.00 10,545.00 13.62 9,574.86 25.00 17,575.00

Concrete Driveway Flared,  6 inch02771004P98 1268 sq ft 5.00 6,340.00 4.58 5,807.44 5.00 6,340.00

  Thick

Pedestrian Access Ramp02771005P99 176 sq ft 6.00 1,056.00 8.51 1,497.76 5.50 968.00

Detectable Warning Surface02771008P100 2 Each 350.00 700.00 287.50 575.00 250.00 500.00

Concrete Sidewalk, 6 Inch Thick02776001*101 90 sq ft 4.85 436.50 5.39 485.10 5.50 495.00

Concrete Sidewalk02776001P102 7368 sq ft 3.25 23,946.00 3.00 22,104.00 4.00 29,472.00

Stamped and Colored Concrete Flat02776002*103 481 sq ft 10.00 4,810.00 7.71 3,708.51 9.25 4,449.25

work

Relocate Irrigation Box02812003*104 3 Each 500.00 1,500.00 588.80 1,766.40 750.00 2,250.00

6 ft Chain Link Fence, Type II028210018105 130 ft 15.00 1,950.00 21.85 2,840.50 17.00 2,210.00

Sign Type A-2, 30 Inch x 18 Inch028910109106 2 Each 80.00 160.00 46.00 92.00 200.00 400.00

Sign Type A-2,  36 inch  X  36 in028910120107 2 Each 95.00 190.00 189.75 379.50 250.00 500.00

ch

Panel Replacement028910245108 20 sq ft 12.00 240.00 17.25 345.00 34.00 680.00

Remove Sign Less Than 20 Square F028910270109 1 Each 80.00 80.00 138.00 138.00 165.00 165.00

eet

Relocate Sign Less Than 20 Square028910285110 1 Each 200.00 200.00 172.50 172.50 400.00 400.00

 Feet

Small Sign Tubular Steel Post Bas028910305111 2 Each 120.00 240.00 333.50 667.00 400.00 800.00

e (B2A)

Sign Post P2028910360112 2 Each 65.00 130.00 41.40 82.80 150.00 300.00

Wood Fiber Mulch029110015113 8 1000sqft 80.00 640.00 570.00 4,560.00 0.10 0.80

Contractor Furnished Topsoil02912001P114 58 cu yd 35.00 2,030.00 18.40 1,067.20 48.00 2,784.00

Broadcast Seed029220040115 8 1000sqft 80.00 640.00 80.00 640.00 0.10 0.80

Turf Sod029220060116 625 sq ft 0.75 468.75 0.37 231.25 1.00 625.00

                                                                                          Subtotal 192,274.25 181,438.02 190,800.33

Elementary

Mobilization012850010117 1 Lump 16,500.00 16,500.00 8,050.00 8,050.00 14,500.00 14,500.00

Public Information Services013150010118 1 Lump 500.00 500.00 4,600.00 4,600.00 1,500.00 1,500.00

Traffic Control015540005119 1 Lump 8,000.00 8,000.00 3,565.00 3,565.00 4,200.00 4,200.00
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P O BOX 488
SPANISH FORK,UT 84660

Unit Price Amount

Survey017210010120 1 Lump 4,000.00 4,000.00 5,301.50 5,301.50 2,900.00 2,900.00

Borrow020560010121 600 Ton 15.00 9,000.00 19.41 11,646.00 28.00 16,800.00

Remove Concrete Wall02221000*122 6 ft 5.00 30.00 266.23 1,597.38 23.00 138.00

Remove Tree022210050123 4 Each 300.00 1,200.00 1,150.00 4,600.00 850.00 3,400.00

Remove Concrete Sidewalk022210110124 12 sq yd 8.00 96.00 23.58 282.96 14.00 168.00

Remove Asphalt Driveway02221016*125 142 sq yd 3.00 426.00 7.97 1,131.74 5.00 710.00

Clearing and Grubbing022310010126 1 Lump 9,000.00 9,000.00 10,322.63 10,322.63 12,000.00 12,000.00

Roadway Excavation (Plan Quantity023160020127 473 cu yd 16.00 7,568.00 43.94 20,783.62 20.00 9,460.00

)

Small Ditch Excavation (Plan Quan023180010128 39 cu yd 8.00 312.00 22.65 883.35 21.00 819.00

tity)

Potholing02319000*129 18 Each 350.00 6,300.00 161.00 2,898.00 260.00 4,680.00

Loose Riprap023730010130 6 cu yd 35.00 210.00 230.00 1,380.00 350.00 2,100.00

18 Inch - Concrete Pipe,  Irrigat026101482131 111 ft 50.00 5,550.00 57.57 6,390.27 40.00 4,440.00

ion/Storm Drain, Class C

Culvert End Section 18 inch026130030132 1 Each 250.00 250.00 690.00 690.00 700.00 700.00

Clean Out Box02633000P133 3 Each 1,500.00 4,500.00 1,743.51 5,230.53 2,600.00 7,800.00

Untreated Base Course027210010134 861 Ton 34.00 29,274.00 22.85 19,673.85 23.00 19,803.00

HMA - 1/2 inch027410050135 379 Ton 100.00 37,900.00 130.32 49,391.28 114.00 43,206.00

Pavement Message Paint027650020136 2 Each 40.00 80.00 49.45 98.90 150.00 300.00

Concrete Curb and Gutter Type B102771002P137 18 ft 15.00 270.00 23.13 416.34 28.00 504.00

Pedestrian Access Ramp02771005P138 288 sq ft 6.00 1,728.00 6.05 1,742.40 5.30 1,526.40

Detectable Warning Surface02771008P139 2 Each 350.00 700.00 287.50 575.00 250.00 500.00

Concrete Sidewalk02776001P140 486 sq ft 3.25 1,579.50 3.00 1,458.00 4.50 2,187.00

Concrete Flatwork  6 inch  thick02776004P141 240 sq ft 4.85 1,164.00 5.05 1,212.00 5.30 1,272.00

Maintain Existing Irrigation Syst02812000*142 1 Each 875.00 875.00 1,150.00 1,150.00 1,200.00 1,200.00

em

Landscape Wall02831000*143 333 sq ft 5.00 1,665.00 17.25 5,744.25 32.00 10,656.00

Sign Type A-2,  24 inch  X  12 in028910095144 1 Each 60.00 60.00 24.15 24.15 100.00 100.00

ch

Sign Type A-2,  30 inch  X  30 in028910115145 2 Each 70.00 140.00 75.90 151.80 160.00 320.00

ch

Panel Replacement028910245146 20 sq ft 12.00 240.00 17.25 345.00 21.00 420.00

Remove Sign Less Than 20 Square F028910270147 2 Each 80.00 160.00 138.00 276.00 165.00 330.00

eet

Small Sign Tubular Steel Post Bas028910305148 2 Each 120.00 240.00 332.35 664.70 400.00 800.00

e (B2A)
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Sign Post P2028910360149 2 Each 65.00 130.00 41.40 82.80 150.00 300.00

Wood Fiber Mulch029110015150 24 1000sqft 80.00 1,920.00 570.00 13,680.00 0.10 2.40

Strip, Stockpile, and Spread Tops029120050151 2670 sq yd 0.50 1,335.00 2.83 7,556.10 0.50 1,335.00

oil (Plan Quantity)

Broadcast Seed029220040152 24 1000sqft 80.00 1,920.00 80.00 1,920.00 0.09 2.16

                                                                                          Subtotal 154,822.50 195,515.55 171,078.96

entary

Mobilization012850010153 1 Lump 7,500.00 7,500.00 4,600.00 4,600.00 10,000.00 10,000.00

Public Information Services013150010154 1 Lump 500.00 500.00 3,680.00 3,680.00 1,200.00 1,200.00

Traffic Control015540005155 1 Lump 3,700.00 3,700.00 2,415.00 2,415.00 2,500.00 2,500.00

Check Dam (6" Bag - Stone Filled)01571002*156 2 Each 30.00 60.00 230.00 460.00 300.00 600.00

Survey017210010157 1 Lump 1,900.00 1,900.00 2,288.50 2,288.50 900.00 900.00

Remove Fence022210080158 582 ft 2.00 1,164.00 1.09 634.38 5.00 2,910.00

Remove Concrete Sidewalk022210110159 27 sq yd 8.00 216.00 20.96 565.92 8.00 216.00

Remove Concrete Curb and Gutter022210125160 95 ft 6.00 570.00 5.96 566.20 5.00 475.00

Clearing and Grubbing022310010161 1 Lump 2,100.00 2,100.00 2,981.49 2,981.49 3,000.00 3,000.00

Roadway Excavation (Plan Quantity023160020162 75 cu yd 16.00 1,200.00 30.18 2,263.50 13.00 975.00

)

Surface Ditch023180020163 150 ft 5.00 750.00 7.58 1,137.00 5.00 750.00

Potholing02319000*164 6 Each 350.00 2,100.00 161.00 966.00 260.00 1,560.00

Untreated Base Course027210010165 255 Ton 34.00 8,670.00 22.85 5,826.75 18.00 4,590.00

HMA - 1/2 inch027410050166 41 Ton 100.00 4,100.00 175.95 7,213.95 161.00 6,601.00

Pavement Message Paint027650020167 31 Each 40.00 1,240.00 48.99 1,518.69 22.00 682.00

Remove Pavement Markings027650030168 23 ft 4.00 92.00 5.29 121.67 24.00 552.00

Remove Pavement Markings027650040169 9 Each 60.00 540.00 85.10 765.90 43.00 387.00

Pavement Marking Paint027650060170 52 ft 1.15 59.80 9.20 478.40 11.00 572.00

Pavement Marking Paint (Stop Line027650075171 16 ft 1.15 18.40 2.88 46.08 2.00 32.00

, Crosswalk-12 inch)

Curb Paint02765008*172 93 ft 1.15 106.95 1.36 126.48 1.75 162.75

Concrete Curb and Gutter Type B102771002P173 580 ft 15.00 8,700.00 14.83 8,601.40 24.00 13,920.00

Pedestrian Access Ramp02771005P174 468 sq ft 6.00 2,808.00 9.05 4,235.40 5.30 2,480.40

Detectable Warning Surface02771008P175 4 Each 350.00 1,400.00 287.50 1,150.00 250.00 1,000.00

Concrete Sidewalk02776001P176 3348 sq ft 3.25 10,881.00 2.89 9,675.72 4.00 13,392.00

6 ft Chain Link Fence, Type I028210008177 576 ft 20.00 11,520.00 18.38 10,586.88 18.00 10,368.00

Chain Link Brace Post028210044178 3 Each 200.00 600.00 132.25 396.75 250.00 750.00

Chain Link Gate, H= 6 ft  X  W= 6028210060179 2 Each 600.00 1,200.00 309.35 618.70 520.00 1,040.00
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 ft

Sign Type A-2,  36 inch  X  8 inc02891000P180 2 Each 60.00 120.00 47.15 94.30 200.00 400.00

h

Sign Type A-2, 12 inch  X  18 inc028910080181 1 Each 60.00 60.00 19.55 19.55 100.00 100.00

h

Sign Type A-2,  24 inch  X  12 in028910095182 4 Each 60.00 240.00 24.15 96.60 115.00 460.00

ch

Sign Type A-2,  24 inch  X  30 in028910105183 2 Each 60.00 120.00 60.95 121.90 115.00 230.00

ch

Sign Type A-2,  30 inch  X  30 in028910115184 5 Each 70.00 350.00 75.90 379.50 127.00 635.00

ch

Panel Replacement028910245185 16 sq ft 12.00 192.00 17.25 276.00 27.00 432.00

Remove Sign Less Than 20 Square F028910270186 8 Each 80.00 640.00 138.00 1,104.00 150.00 1,200.00

eet

Relocate Sign Less Than 20 Square028910285187 2 Each 200.00 400.00 172.50 345.00 330.00 660.00

 Feet

Small Sign Tubular Steel Post Bas028910305188 9 Each 120.00 1,080.00 332.35 2,991.15 390.00 3,510.00

e (B2A)

Sign Post P2028910360189 9 Each 65.00 585.00 41.40 372.60 150.00 1,350.00

Wood Fiber Mulch029110015190 1 1000sqft 80.00 80.00 560.00 560.00 0.66 0.66

Contractor Furnished Topsoil02912001P191 13 cu yd 35.00 455.00 18.40 239.20 48.00 624.00

Broadcast Seed029220040192 1 1000sqft 80.00 80.00 80.00 80.00 0.10 0.10

                                                                                          Subtotal 78,098.15 80,600.56 91,216.91

tary

Mobilization012850010193 1 Lump 5,000.00 5,000.00 3,450.00 3,450.00 15,000.00 15,000.00

Public Information Services013150010194 1 Lump 500.00 500.00 2,760.00 2,760.00 1,200.00 1,200.00

Traffic Control015540005195 1 Lump 2,200.00 2,200.00 2,415.00 2,415.00 3,000.00 3,000.00

Survey017210010196 1 Lump 1,500.00 1,500.00 2,081.50 2,081.50 700.00 700.00

Remove Asphalt Pavement022210165197 22 sq yd 3.00 66.00 16.41 361.02 10.00 220.00

Clearing and Grubbing022310010198 1 Lump 1,200.00 1,200.00 2,550.79 2,550.79 1,300.00 1,300.00

Untreated Base Course027210010199 68 Ton 34.00 2,312.00 22.85 1,553.80 24.00 1,632.00

Concrete Sidewalk02776001P200 1131 sq ft 3.25 3,675.75 3.00 3,393.00 4.00 4,524.00

Concrete Flatwork  4 inch  thick02776003P201 1306 sq ft 3.25 4,244.50 2.97 3,878.82 4.00 5,224.00

Speed Sign02891000*202 4 Each 5,000.00 20,000.00 10,074.00 40,296.00 10,000.00 40,000.00

Remove Sign Less Than 20 Square F028910270203 2 Each 80.00 160.00 296.70 593.40 280.00 560.00

eet



DescriptionItem No.No. Qty Unit

Project No: F-ST99(98)
Project Name: 2010 SR2S - WASATCH FRONT INFRASTRUCTURE PROJECTS
Desc of Construction: VARIOUS SIDEWALK & SIGNING PROJECTS ALONG 
WASATCH FRONT
Estimate Completion date on or before 

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

BOWEN CONSTRUCTION CO INC
1120 WEST 500 NORTH
CENTERVILLE,UT 84014

Unit Price Amount

10/07/2010 Page 17 of 27
Bidder:

SUNROC CORPORATION
525 WEST ARROWHEAD TRAIL
P O BOX 488
SPANISH FORK,UT 84660

Unit Price Amount

Contractor Furnished Topsoil02912001P204 113 cu yd 35.00 3,955.00 18.40 2,079.20 50.00 5,650.00

Turf Sod029220060205 995 sq ft 0.75 746.25 0.37 368.15 1.00 995.00

                                                                                          Subtotal 45,559.50 65,780.68 80,005.00

mentary

Mobilization012850010206 1 Lump 5,000.00 5,000.00 5,750.00 5,750.00 15,000.00 15,000.00

Public Information Services013150010207 1 Lump 500.00 500.00 2,760.00 2,760.00 1,200.00 1,200.00

Traffic Control015540005208 1 Lump 1,600.00 1,600.00 2,415.00 2,415.00 3,000.00 3,000.00

Check Dam (6" Bag - Stone Filled)01571002*209 1 Each 30.00 30.00 230.00 230.00 300.00 300.00

Check Dam (Stone)015710022210 2 Each 120.00 240.00 172.50 345.00 300.00 600.00

Survey017210010211 1 Lump 1,500.00 1,500.00 2,127.50 2,127.50 1,100.00 1,100.00

Borrow020560010212 198 Ton 15.00 2,970.00 19.87 3,934.26 30.00 5,940.00

Granular Borrow020560020213 6 Ton 20.00 120.00 39.11 234.66 40.00 240.00

Clearing and Grubbing022310010214 1 Lump 3,500.00 3,500.00 5,918.08 5,918.08 5,100.00 5,100.00

Roadway Excavation (Plan Quantity023160020215 7 cu yd 16.00 112.00 65.39 457.73 25.00 175.00

)

Surface Ditch023180020216 493 ft 5.00 2,465.00 12.12 5,975.16 5.00 2,465.00

Potholing02319000*217 2 Each 350.00 700.00 161.00 322.00 270.00 540.00

Untreated Base Course027210010218 66 Ton 34.00 2,244.00 23.47 1,549.02 25.00 1,650.00

HMA - 1/2 inch027410050219 3 Ton 100.00 300.00 571.55 1,714.65 114.00 342.00

Concrete Curb and Gutter Type B102771002P220 34 ft 15.00 510.00 23.95 814.30 26.00 884.00

Concrete Sidewalk02776001P221 2160 sq ft 3.25 7,020.00 3.03 6,544.80 4.10 8,856.00

Extend Existing 2 inch PVC Condui02812002D222 80 ft 9.00 720.00 11.17 893.60 37.00 2,960.00

t Schedule 40

6 ft Chain Link Fence, Type II028210018223 21 ft 20.00 420.00 31.05 652.05 21.00 441.00

Wood Fiber Mulch029110015224 4 1000sqft 80.00 320.00 560.00 2,240.00 0.10 0.40

Contractor Furnished Topsoil02912001P225 118 cu yd 35.00 4,130.00 18.40 2,171.20 48.00 5,664.00

Broadcast Seed029220040226 4 1000sqft 80.00 320.00 120.00 480.00 0.10 0.40

                                                                                          Subtotal 34,721.00 47,529.01 56,457.80

180 - TIME AND/OR LANE RENTAL

Contract Time Segment 1 - Bonnevi00221001*227 $210.00 Cal d 20 Cal d 4,200.00 20 Cal d 4,200.00 24 Cal d 5,040.00

lle FIXED PRICE

Contract Time Segment 2 - Arcadia00221002*228 $210.00 Cal d 25 Cal d 5,250.00 20 Cal d 4,200.00 30 Cal d 6,300.00

 FIXED PRICE

Contract Time Segment 3 - Snow Ho00221003*229 $450.00 Cal d 30 Cal d 13,500.00 35 Cal d 15,750.00 35 Cal d 15,750.00

rse FIXED PRICE

Contract Time Segment 4 - Mountai00221004*230 $450.00 Cal d 28 Cal d 12,600.00 25 Cal d 11,250.00 30 Cal d 13,500.00
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nside FIXED PRICE

Contract Time Segment 5 - Plymout00221005*231 $210.00 Cal d 28 Cal d 5,880.00 20 Cal d 4,200.00 22 Cal d 4,620.00

h FIXED PRICE

Contract Time Segment 6 - Alpine 00221006*232 $210.00 Cal d 20 Cal d 4,200.00 15 Cal d 3,150.00 24 Cal d 5,040.00

FIXED PRICE

Contract Time Segment 7 - Millvil00221007*233 $210.00 Cal d 22 Cal d 4,620.00 15 Cal d 3,150.00 28 Cal d 5,880.00

le FIXED PRICE

                                                                                          Subtotal 50,250.00 45,900.00 56,130.00

Percent of Engineer's Estimate:

A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):

Innovative Contracting: 50,250

627,697.35

677,947.35

697,357.05

45,900

743,257.05

111.10 %

56,130

801,482.70

118.74 %

745,352.70
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10 - ROADWAY

Mobilization0128500101 1 Lump 6,000.00 6,000.00 8,872.66 8,872.66 37,500.00 37,500.00

Public Information Services0131500102 1 Lump 500.00 500.00 875.00 875.00 7,151.66 7,151.66

Traffic Control0155400053 1 Lump 2,600.00 2,600.00 18,095.00 18,095.00 1,818.84 1,818.84

Check Dam (6" Bag - Stone Filled)01571002*4 4 Each 30.00 120.00 42.00 168.00 118.84 475.36

Survey0172100105 1 Lump 1,500.00 1,500.00 1,400.00 1,400.00 2,240.01 2,240.01

Move Mailbox0189100206 3 Each 250.00 750.00 119.00 357.00 57.62 172.86

Borrow0205600107 15 Ton 15.00 225.00 51.10 766.50 37.14 557.10

Remove Landscape Wall02221001*8 25 ft 7.00 175.00 44.80 1,120.00 42.81 1,070.25

Remove Tree0222100509 2 Each 300.00 600.00 980.00 1,960.00 921.73 1,843.46

Remove Concrete Flatwork02221011*10 116 sq yd 8.00 928.00 19.25 2,233.00 31.18 3,616.88

Remove Concrete Sidewalk02221011011 20 sq yd 8.00 160.00 15.54 310.80 25.30 506.00

Remove Concrete Driveway02221011512 48 sq yd 10.00 480.00 15.54 745.92 31.22 1,498.56

Remove Concrete Curb02221012013 101 ft 5.00 505.00 11.30 1,141.30 12.50 1,262.50

Remove Concrete Curb and Gutter02221012514 172 ft 6.00 1,032.00 11.30 1,943.60 12.52 2,153.44

Clearing and Grubbing02231001015 1 Lump 2,500.00 2,500.00 1,925.00 1,925.00 7,793.03 7,793.03

Roadway Excavation (Plan Quantity02316002016 20 cu yd 16.00 320.00 38.50 770.00 254.56 5,091.20

)

Untreated Base Course02721001017 213 Ton 34.00 7,242.00 51.10 10,884.30 33.60 7,156.80

HMA - 1/2 inch02741005018 11 Ton 100.00 1,100.00 215.60 2,371.60 245.35 2,698.85

Concrete Curb and Gutter Type B102771002P19 15 ft 15.00 225.00 30.33 454.95 25.76 386.40

Concrete Driveway Flared,  6 inch02771004P20 459 sq ft 5.00 2,295.00 6.74 3,093.66 6.81 3,125.79

  Thick

Pedestrian Access Ramp02771005P21 526 sq ft 6.00 3,156.00 8.04 4,229.04 5.93 3,119.18

Detectable Warning Surface02771008P22 4 Each 350.00 1,400.00 350.00 1,400.00 683.74 2,734.96

Concrete Sidewalk, 6 Inch Thick02776001*23 162 sq ft 4.85 785.70 6.74 1,091.88 6.81 1,103.22

Concrete Sidewalk02776001P24 3935 sq ft 3.25 12,788.75 4.49 17,668.15 5.99 23,570.65

Concrete Flatwork  6 inch  thick02776004P25 867 sq ft 4.85 4,204.95 5.44 4,716.48 6.81 5,904.27

Maintain Existing Irrigation Syst02812000*26 4 Each 875.00 3,500.00 280.00 1,120.00 1,226.89 4,907.56

em

2 inch PVC Sleeve Schedule 4002812002D27 15 ft 9.00 135.00 5.13 76.95 2.17 32.55

Sign Type A-2, 36 Inch x 8 Inch02891000P28 4 Each 60.00 240.00 117.60 470.40 237.70 950.80

Panel Replacement02891024529 11 sq ft 12.00 132.00 64.40 708.40 23.70 260.70

Remove Sign Less Than 20 Square F02891027030 2 Each 80.00 160.00 280.00 560.00 196.87 393.74

eet

Small Sign Tubular Steel Post Bas02891030531 2 Each 120.00 240.00 420.00 840.00 473.95 947.90

e (B2A)
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CONSOLIDATED PAVING & CONCRETE 
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1705 W 2450 S
OGDEN,UT 84401

Unit Price Amount
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J WRIGHT COMPANIES, INC.
8060 SOUTH 1300 WEST
WEST JORDAN,UT 84068

Unit Price Amount

Sign Post P202891036032 2 Each 65.00 130.00 84.00 168.00 183.75 367.50

Contractor Furnished Topsoil02912002P33 26 cu yd 35.00 910.00 53.90 1,401.40 51.96 1,350.96

Turf Sod02922006034 2875 sq ft 0.75 2,156.25 0.98 2,817.50 1.08 3,105.00

Plant - 2 inch Caliper02932008D35 2 Each 300.00 600.00 504.00 1,008.00 411.37 822.74

                                                                                          Subtotal 59,795.65 97,764.49 137,690.72

ntary

Mobilization01285001036 1 Lump 6,500.00 6,500.00 9,286.97 9,286.97 29,394.60 29,394.60

Public Information Services01315001037 1 Lump 500.00 500.00 3,500.00 3,500.00 9,548.87 9,548.87

Traffic Control01554000538 1 Lump 3,100.00 3,100.00 17,535.00 17,535.00 2,425.11 2,425.11

Check Dam (6" Bag - Stone Filled)01571002*39 2 Each 30.00 60.00 56.00 112.00 118.84 237.68

Survey01721001040 1 Lump 1,600.00 1,600.00 1,120.00 1,120.00 2,022.50 2,022.50

Move Mailbox01891002041 2 Each 250.00 500.00 105.00 210.00 57.62 115.24

Reconstruct Valve Box01892004042 1 Each 725.00 725.00 210.00 210.00 900.65 900.65

Relocate Water Meter02082002043 1 Each 1,500.00 1,500.00 490.00 490.00 900.65 900.65

Remove Tree02221005044 2 Each 300.00 600.00 399.00 798.00 523.86 1,047.72

Remove Concrete Flatwork02221011*45 124 sq yd 8.00 992.00 19.25 2,387.00 31.18 3,866.32

Remove Concrete Sidewalk02221011046 196 sq yd 8.00 1,568.00 15.54 3,045.84 25.54 5,005.84

Remove Concrete Driveway02221011547 29 sq yd 10.00 290.00 15.54 450.66 30.98 898.42

Remove Concrete Curb and Gutter02221012548 37 ft 6.00 222.00 11.30 418.10 12.51 462.87

Remove Asphalt Driveway02221016*49 8 sq yd 3.00 24.00 75.60 604.80 25.54 204.32

Clearing and Grubbing02231001050 1 Lump 500.00 500.00 1,925.00 1,925.00 1,884.72 1,884.72

Roadway Excavation (Plan Quantity02316002051 48 cu yd 16.00 768.00 38.50 1,848.00 138.49 6,647.52

)

Potholing02319000*52 4 Each 350.00 1,400.00 700.00 2,800.00 292.21 1,168.84

Untreated Base Course02721001053 276 Ton 34.00 9,384.00 51.10 14,103.60 33.60 9,273.60

HMA - 1/2 inch02741005054 27 Ton 100.00 2,700.00 215.60 5,821.20 179.04 4,834.08

Pavement Message Paint02765002055 8 Each 40.00 320.00 59.64 477.12 66.31 530.48

Pavement Marking Paint (Stop Line02765007556 14 ft 1.15 16.10 3.49 48.86 16.91 236.74

, Crosswalk-12 inch)

Concrete Curb and Gutter Type B102771002P57 143 ft 15.00 2,145.00 30.33 4,337.19 18.80 2,688.40

Concrete Driveway Flared,  6 inch02771004P58 1269 sq ft 5.00 6,345.00 6.23 7,905.87 6.81 8,641.89

  Thick

Pedestrian Access Ramp02771005P59 177 sq ft 6.00 1,062.00 8.04 1,423.08 5.99 1,060.23

Detectable Warning Surface02771008P60 1 Each 350.00 350.00 350.00 350.00 683.73 683.73

Concrete Sidewalk, 6 Inch Thick02776001*61 816 sq ft 4.85 3,957.60 5.96 4,863.36 6.81 5,556.96

Concrete Sidewalk02776001P62 2385 sq ft 3.25 7,751.25 4.49 10,708.65 5.99 14,286.15
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Unit Price Amount

Stamped and Colored Concrete Flat02776002*63 362 sq ft 10.00 3,620.00 6.99 2,530.38 10.33 3,739.46

work

Concrete Flatwork  6 inch  thick02776004P64 491 sq ft 4.85 2,381.35 5.44 2,671.04 6.81 3,343.71

2 inch PVC Sleeve Schedule 4002812002D65 10 ft 9.00 90.00 6.30 63.00 2.17 21.70

Contractor Furnished Topsoil02912001P66 9 cu yd 35.00 315.00 53.90 485.10 51.96 467.64

Turf Sod02922006067 720 sq ft 0.75 540.00 0.98 705.60 1.08 777.60

Plant - 2 inch Caliper02932008D68 2 Each 300.00 600.00 504.00 1,008.00 411.37 822.74

                                                                                          Subtotal 62,426.30 104,243.42 123,696.98

ementary

Mobilization01285001069 1 Lump 20,000.00 20,000.00 27,602.91 27,602.91 32,894.96 32,894.96

Public Information Services01315001070 1 Lump 500.00 500.00 7,840.00 7,840.00 10,742.48 10,742.48

Traffic Control01554000571 1 Lump 10,000.00 10,000.00 22,155.00 22,155.00 2,728.25 2,728.25

Check Dam (6" Bag - Stone Filled)01571002*72 2 Each 30.00 60.00 56.00 112.00 118.84 237.68

Drop - Inlet Barrier (6" Bag - St01571006*73 4 Each 30.00 120.00 56.00 224.00 118.84 475.36

one Filled)

Survey01721001074 1 Lump 5,000.00 5,000.00 1,680.00 1,680.00 3,556.96 3,556.96

Move Mailbox01891002075 6 Each 250.00 1,500.00 35.00 210.00 57.62 345.72

Reconstruct Meter Box01892003076 1 Each 500.00 500.00 294.00 294.00 2,069.46 2,069.46

Reconstruct Valve Box01892004077 1 Each 725.00 725.00 217.00 217.00 2,069.46 2,069.46

3/4 Inch Decorative Landscape Roc02056001*78 56 sq yd 8.00 448.00 78.40 4,390.40 17.30 968.80

k

Borrow02056001079 500 Ton 15.00 7,500.00 51.10 25,550.00 31.73 15,865.00

Geotextiles - Weed Barrier02075004080 168 sq yd 3.00 504.00 5.60 940.80 5.38 903.84

Relocate Fire Hydrant02083001*81 1 Each 3,500.00 3,500.00 840.00 840.00 1,461.03 1,461.03

Reconstruct Fire Hydrant02083002*82 1 Each 1,000.00 1,000.00 1,680.00 1,680.00 2,700.06 2,700.06

Remove Tree02221005083 7 Each 300.00 2,100.00 560.00 3,920.00 523.86 3,667.02

Remove Concrete Curb and Gutter02221012584 7 ft 6.00 42.00 11.30 79.10 23.65 165.55

Remove Asphalt Driveway02221016*85 36 sq yd 3.00 108.00 75.60 2,721.60 34.60 1,245.60

Clearing and Grubbing02231001086 1 Lump 10,000.00 10,000.00 8,120.00 8,120.00 49,080.02 49,080.02

Roadway Excavation (Plan Quantity02316002087 2008 cu yd 16.00 32,128.00 38.50 77,308.00 28.17 56,565.36

)

Surface Ditch02318002088 593 ft 5.00 2,965.00 14.84 8,800.12 5.84 3,463.12

Potholing02319000*89 10 Each 350.00 3,500.00 700.00 7,000.00 292.21 2,922.10

Loose Riprap02373001090 2 cu yd 35.00 70.00 112.00 224.00 226.46 452.92

24 Inch - Concrete Pipe,  Irrigat02610148491 32 ft 55.00 1,760.00 100.63 3,220.16 112.43 3,597.76

ion/Storm Drain, Class C
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Culvert End Section 24 inch02613004092 1 Each 350.00 350.00 175.00 175.00 1,080.41 1,080.41

Open Curb Inlet02635002P93 1 Each 1,500.00 1,500.00 1,190.00 1,190.00 1,668.01 1,668.01

Untreated Base Course02721001094 668 Ton 34.00 22,712.00 51.10 34,134.80 33.60 22,444.80

HMA - 1/2 inch02741005095 72 Ton 100.00 7,200.00 215.60 15,523.20 145.89 10,504.08

Concrete Curb02771001P96 18 ft 10.00 180.00 30.33 545.94 24.25 436.50

Concrete Curb and Gutter Type B102771002P97 703 ft 15.00 10,545.00 30.33 21,321.99 18.81 13,223.43

Concrete Driveway Flared,  6 inch02771004P98 1268 sq ft 5.00 6,340.00 6.23 7,899.64 6.81 8,635.08

  Thick

Pedestrian Access Ramp02771005P99 176 sq ft 6.00 1,056.00 8.04 1,415.04 5.99 1,054.24

Detectable Warning Surface02771008P100 2 Each 350.00 700.00 350.00 700.00 683.73 1,367.46

Concrete Sidewalk, 6 Inch Thick02776001*101 90 sq ft 4.85 436.50 5.44 489.60 6.81 612.90

Concrete Sidewalk02776001P102 7368 sq ft 3.25 23,946.00 4.49 33,082.32 5.99 44,134.32

Stamped and Colored Concrete Flat02776002*103 481 sq ft 10.00 4,810.00 6.99 3,362.19 42.12 20,259.72

work

Relocate Irrigation Box02812003*104 3 Each 500.00 1,500.00 490.00 1,470.00 721.70 2,165.10

6 ft Chain Link Fence, Type II028210018105 130 ft 15.00 1,950.00 19.60 2,548.00 21.22 2,758.60

Sign Type A-2, 30 Inch x 18 Inch028910109106 2 Each 80.00 160.00 156.80 313.60 255.20 510.40

Sign Type A-2,  36 inch  X  36 in028910120107 2 Each 95.00 190.00 352.80 705.60 298.96 597.92

ch

Panel Replacement028910245108 20 sq ft 12.00 240.00 64.40 1,288.00 40.83 816.60

Remove Sign Less Than 20 Square F028910270109 1 Each 80.00 80.00 280.00 280.00 196.87 196.87

eet

Relocate Sign Less Than 20 Square028910285110 1 Each 200.00 200.00 595.00 595.00 473.94 473.94

 Feet

Small Sign Tubular Steel Post Bas028910305111 2 Each 120.00 240.00 420.00 840.00 473.95 947.90

e (B2A)

Sign Post P2028910360112 2 Each 65.00 130.00 84.00 168.00 183.75 367.50

Wood Fiber Mulch029110015113 8 1000sqft 80.00 640.00 210.00 1,680.00 108.26 866.08

Contractor Furnished Topsoil02912001P114 58 cu yd 35.00 2,030.00 53.90 3,126.20 51.96 3,013.68

Broadcast Seed029220040115 8 1000sqft 80.00 640.00 105.00 840.00 93.82 750.56

Turf Sod029220060116 625 sq ft 0.75 468.75 0.98 612.50 1.08 675.00

                                                                                          Subtotal 192,274.25 339,435.71 337,739.61

Elementary

Mobilization012850010117 1 Lump 16,500.00 16,500.00 22,338.08 22,338.08 36,316.34 36,316.34

Public Information Services013150010118 1 Lump 500.00 500.00 7,840.00 7,840.00 9,548.87 9,548.87

Traffic Control015540005119 1 Lump 8,000.00 8,000.00 26,145.00 26,145.00 2,425.11 2,425.11
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Survey017210010120 1 Lump 4,000.00 4,000.00 3,920.00 3,920.00 6,113.93 6,113.93

Borrow020560010121 600 Ton 15.00 9,000.00 51.10 30,660.00 31.73 19,038.00

Remove Concrete Wall02221000*122 6 ft 5.00 30.00 28.00 168.00 48.70 292.20

Remove Tree022210050123 4 Each 300.00 1,200.00 560.00 2,240.00 921.73 3,686.92

Remove Concrete Sidewalk022210110124 12 sq yd 8.00 96.00 15.54 186.48 19.87 238.44

Remove Asphalt Driveway02221016*125 142 sq yd 3.00 426.00 75.60 10,735.20 30.78 4,370.76

Clearing and Grubbing022310010126 1 Lump 9,000.00 9,000.00 8,120.00 8,120.00 47,510.92 47,510.92

Roadway Excavation (Plan Quantity023160020127 473 cu yd 16.00 7,568.00 38.50 18,210.50 64.00 30,272.00

)

Small Ditch Excavation (Plan Quan023180010128 39 cu yd 8.00 312.00 38.50 1,501.50 41.73 1,627.47

tity)

Potholing02319000*129 18 Each 350.00 6,300.00 700.00 12,600.00 292.21 5,259.78

Loose Riprap023730010130 6 cu yd 35.00 210.00 112.00 672.00 300.51 1,803.06

18 Inch - Concrete Pipe,  Irrigat026101482131 111 ft 50.00 5,550.00 86.08 9,554.88 63.58 7,057.38

ion/Storm Drain, Class C

Culvert End Section 18 inch026130030132 1 Each 250.00 250.00 140.00 140.00 1,161.30 1,161.30

Clean Out Box02633000P133 3 Each 1,500.00 4,500.00 112.00 336.00 2,188.90 6,566.70

Untreated Base Course027210010134 861 Ton 34.00 29,274.00 51.10 43,997.10 33.74 29,050.14

HMA - 1/2 inch027410050135 379 Ton 100.00 37,900.00 104.72 39,688.88 124.67 47,249.93

Pavement Message Paint027650020136 2 Each 40.00 80.00 44.80 89.60 165.78 331.56

Concrete Curb and Gutter Type B102771002P137 18 ft 15.00 270.00 63.00 1,134.00 24.81 446.58

Pedestrian Access Ramp02771005P138 288 sq ft 6.00 1,728.00 8.04 2,315.52 5.99 1,725.12

Detectable Warning Surface02771008P139 2 Each 350.00 700.00 350.00 700.00 663.12 1,326.24

Concrete Sidewalk02776001P140 486 sq ft 3.25 1,579.50 4.49 2,182.14 5.99 2,911.14

Concrete Flatwork  6 inch  thick02776004P141 240 sq ft 4.85 1,164.00 5.44 1,305.60 6.81 1,634.40

Maintain Existing Irrigation Syst02812000*142 1 Each 875.00 875.00 245.00 245.00 1,226.88 1,226.88

em

Landscape Wall02831000*143 333 sq ft 5.00 1,665.00 5.60 1,864.80 34.64 11,535.12

Sign Type A-2,  24 inch  X  12 in028910095144 1 Each 60.00 60.00 78.40 78.40 109.38 109.38

ch

Sign Type A-2,  30 inch  X  30 in028910115145 2 Each 70.00 140.00 245.00 490.00 192.50 385.00

ch

Panel Replacement028910245146 20 sq ft 12.00 240.00 64.40 1,288.00 24.43 488.60

Remove Sign Less Than 20 Square F028910270147 2 Each 80.00 160.00 280.00 560.00 196.87 393.74

eet

Small Sign Tubular Steel Post Bas028910305148 2 Each 120.00 240.00 420.00 840.00 473.95 947.90

e (B2A)
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Sign Post P2028910360149 2 Each 65.00 130.00 84.00 168.00 183.75 367.50

Wood Fiber Mulch029110015150 24 1000sqft 80.00 1,920.00 210.00 5,040.00 108.26 2,598.24

Strip, Stockpile, and Spread Tops029120050151 2670 sq yd 0.50 1,335.00 2.80 7,476.00 4.81 12,842.70

oil (Plan Quantity)

Broadcast Seed029220040152 24 1000sqft 80.00 1,920.00 105.00 2,520.00 93.82 2,251.68

                                                                                          Subtotal 154,822.50 267,350.68 301,111.03

entary

Mobilization012850010153 1 Lump 7,500.00 7,500.00 11,368.96 11,368.96 32,894.96 32,894.96

Public Information Services013150010154 1 Lump 500.00 500.00 5,600.00 5,600.00 5,968.05 5,968.05

Traffic Control015540005155 1 Lump 3,700.00 3,700.00 15,715.00 15,715.00 1,515.70 1,515.70

Check Dam (6" Bag - Stone Filled)01571002*156 2 Each 30.00 60.00 56.00 112.00 118.84 237.68

Survey017210010157 1 Lump 1,900.00 1,900.00 1,260.00 1,260.00 2,639.20 2,639.20

Remove Fence022210080158 582 ft 2.00 1,164.00 5.60 3,259.20 8.56 4,981.92

Remove Concrete Sidewalk022210110159 27 sq yd 8.00 216.00 15.54 419.58 25.59 690.93

Remove Concrete Curb and Gutter022210125160 95 ft 6.00 570.00 11.30 1,073.50 13.49 1,281.55

Clearing and Grubbing022310010161 1 Lump 2,100.00 2,100.00 8,120.00 8,120.00 9,131.47 9,131.47

Roadway Excavation (Plan Quantity023160020162 75 cu yd 16.00 1,200.00 38.50 2,887.50 108.65 8,148.75

)

Surface Ditch023180020163 150 ft 5.00 750.00 14.84 2,226.00 11.69 1,753.50

Potholing02319000*164 6 Each 350.00 2,100.00 700.00 4,200.00 292.21 1,753.26

Untreated Base Course027210010165 255 Ton 34.00 8,670.00 51.10 13,030.50 33.60 8,568.00

HMA - 1/2 inch027410050166 41 Ton 100.00 4,100.00 215.60 8,839.60 176.39 7,231.99

Pavement Message Paint027650020167 31 Each 40.00 1,240.00 44.80 1,388.80 23.87 739.97

Remove Pavement Markings027650030168 23 ft 4.00 92.00 2.31 53.13 25.99 597.77

Remove Pavement Markings027650040169 9 Each 60.00 540.00 91.00 819.00 46.42 417.78

Pavement Marking Paint027650060170 52 ft 1.15 59.80 1.89 98.28 11.47 596.44

Pavement Marking Paint (Stop Line027650075171 16 ft 1.15 18.40 3.78 60.48 1.79 28.64

, Crosswalk-12 inch)

Curb Paint02765008*172 93 ft 1.15 106.95 3.78 351.54 1.92 178.56

Concrete Curb and Gutter Type B102771002P173 580 ft 15.00 8,700.00 30.33 17,591.40 23.44 13,595.20

Pedestrian Access Ramp02771005P174 468 sq ft 6.00 2,808.00 8.04 3,762.72 5.99 2,803.32

Detectable Warning Surface02771008P175 4 Each 350.00 1,400.00 350.00 1,400.00 663.12 2,652.48

Concrete Sidewalk02776001P176 3348 sq ft 3.25 10,881.00 4.49 15,032.52 5.99 20,054.52

6 ft Chain Link Fence, Type I028210008177 576 ft 20.00 11,520.00 20.38 11,738.88 21.22 12,222.72

Chain Link Brace Post028210044178 3 Each 200.00 600.00 63.00 189.00 159.15 477.45

Chain Link Gate, H= 6 ft  X  W= 6028210060179 2 Each 600.00 1,200.00 602.00 1,204.00 596.81 1,193.62
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 ft

Sign Type A-2,  36 inch  X  8 inc02891000P180 2 Each 60.00 120.00 117.60 235.20 237.71 475.42

h

Sign Type A-2, 12 inch  X  18 inc028910080181 1 Each 60.00 60.00 58.80 58.80 123.95 123.95

h

Sign Type A-2,  24 inch  X  12 in028910095182 4 Each 60.00 240.00 78.40 313.60 138.54 554.16

ch

Sign Type A-2,  24 inch  X  30 in028910105183 2 Each 60.00 120.00 196.00 392.00 138.54 277.08

ch

Sign Type A-2,  30 inch  X  30 in028910115184 5 Each 70.00 350.00 245.00 1,225.00 153.12 765.60

ch

Panel Replacement028910245185 16 sq ft 12.00 192.00 64.40 1,030.40 32.08 513.28

Remove Sign Less Than 20 Square F028910270186 8 Each 80.00 640.00 280.00 2,240.00 182.29 1,458.32

eet

Relocate Sign Less Than 20 Square028910285187 2 Each 200.00 400.00 2,100.00 4,200.00 401.03 802.06

 Feet

Small Sign Tubular Steel Post Bas028910305188 9 Each 120.00 1,080.00 420.00 3,780.00 473.95 4,265.55

e (B2A)

Sign Post P2028910360189 9 Each 65.00 585.00 84.00 756.00 183.75 1,653.75

Wood Fiber Mulch029110015190 1 1000sqft 80.00 80.00 210.00 210.00 721.69 721.69

Contractor Furnished Topsoil02912001P191 13 cu yd 35.00 455.00 53.90 700.70 51.96 675.48

Broadcast Seed029220040192 1 1000sqft 80.00 80.00 105.00 105.00 93.82 93.82

                                                                                          Subtotal 78,098.15 147,048.29 154,735.59

tary

Mobilization012850010193 1 Lump 5,000.00 5,000.00 7,861.95 7,861.95 32,909.91 32,909.91

Public Information Services013150010194 1 Lump 500.00 500.00 2,800.00 2,800.00 7,161.66 7,161.66

Traffic Control015540005195 1 Lump 2,200.00 2,200.00 3,115.00 3,115.00 1,818.84 1,818.84

Survey017210010196 1 Lump 1,500.00 1,500.00 840.00 840.00 2,400.48 2,400.48

Remove Asphalt Pavement022210165197 22 sq yd 3.00 66.00 75.60 1,663.20 19.91 438.02

Clearing and Grubbing022310010198 1 Lump 1,200.00 1,200.00 4,410.00 4,410.00 5,180.20 5,180.20

Untreated Base Course027210010199 68 Ton 34.00 2,312.00 51.10 3,474.80 34.45 2,342.60

Concrete Sidewalk02776001P200 1131 sq ft 3.25 3,675.75 4.49 5,078.19 5.99 6,774.69

Concrete Flatwork  4 inch  thick02776003P201 1306 sq ft 3.25 4,244.50 3.78 4,936.68 5.99 7,822.94

Speed Sign02891000*202 4 Each 5,000.00 20,000.00 12,600.00 50,400.00 12,031.01 48,124.04

Remove Sign Less Than 20 Square F028910270203 2 Each 80.00 160.00 280.00 560.00 328.12 656.24

eet
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Contractor Furnished Topsoil02912001P204 113 cu yd 35.00 3,955.00 53.90 6,090.70 51.96 5,871.48

Turf Sod029220060205 995 sq ft 0.75 746.25 0.98 975.10 1.08 1,074.60

                                                                                          Subtotal 45,559.50 92,205.62 122,575.70

mentary

Mobilization012850010206 1 Lump 5,000.00 5,000.00 6,468.48 6,468.48 28,571.05 28,571.05

Public Information Services013150010207 1 Lump 500.00 500.00 1,400.00 1,400.00 8,355.27 8,355.27

Traffic Control015540005208 1 Lump 1,600.00 1,600.00 3,115.00 3,115.00 2,121.97 2,121.97

Check Dam (6" Bag - Stone Filled)01571002*209 1 Each 30.00 30.00 56.00 56.00 118.87 118.87

Check Dam (Stone)015710022210 2 Each 120.00 240.00 56.00 112.00 118.84 237.68

Survey017210010211 1 Lump 1,500.00 1,500.00 1,400.00 1,400.00 2,586.15 2,586.15

Borrow020560010212 198 Ton 15.00 2,970.00 51.10 10,117.80 31.73 6,282.54

Granular Borrow020560020213 6 Ton 20.00 120.00 51.10 306.60 108.87 653.22

Clearing and Grubbing022310010214 1 Lump 3,500.00 3,500.00 4,410.00 4,410.00 16,582.35 16,582.35

Roadway Excavation (Plan Quantity023160020215 7 cu yd 16.00 112.00 38.50 269.50 655.85 4,590.95

)

Surface Ditch023180020216 493 ft 5.00 2,465.00 14.84 7,316.12 11.69 5,763.17

Potholing02319000*217 2 Each 350.00 700.00 700.00 1,400.00 292.22 584.44

Untreated Base Course027210010218 66 Ton 34.00 2,244.00 51.10 3,372.60 33.74 2,226.84

HMA - 1/2 inch027410050219 3 Ton 100.00 300.00 350.00 1,050.00 124.67 374.01

Concrete Curb and Gutter Type B102771002P220 34 ft 15.00 510.00 35.00 1,190.00 23.44 796.96

Concrete Sidewalk02776001P221 2160 sq ft 3.25 7,020.00 4.49 9,698.40 5.99 12,938.40

Extend Existing 2 inch PVC Condui02812002D222 80 ft 9.00 720.00 4.20 336.00 2.17 173.60

t Schedule 40

6 ft Chain Link Fence, Type II028210018223 21 ft 20.00 420.00 25.20 529.20 23.87 501.27

Wood Fiber Mulch029110015224 4 1000sqft 80.00 320.00 210.00 840.00 144.34 577.36

Contractor Furnished Topsoil02912001P225 118 cu yd 35.00 4,130.00 53.90 6,360.20 51.96 6,131.28

Broadcast Seed029220040226 4 1000sqft 80.00 320.00 105.00 420.00 93.82 375.28

                                                                                          Subtotal 34,721.00 60,167.90 100,542.66

180 - TIME AND/OR LANE RENTAL

Contract Time Segment 1 - Bonnevi00221001*227 $210.00 Cal d 20 Cal d 4,200.00 30 Cal d 6,300.00 30 Cal d 6,300.00

lle FIXED PRICE

Contract Time Segment 2 - Arcadia00221002*228 $210.00 Cal d 25 Cal d 5,250.00 35 Cal d 7,350.00 40 Cal d 8,400.00

 FIXED PRICE

Contract Time Segment 3 - Snow Ho00221003*229 $450.00 Cal d 30 Cal d 13,500.00 40 Cal d 18,000.00 45 Cal d 20,250.00

rse FIXED PRICE

Contract Time Segment 4 - Mountai00221004*230 $450.00 Cal d 28 Cal d 12,600.00 35 Cal d 15,750.00 40 Cal d 18,000.00
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nside FIXED PRICE

Contract Time Segment 5 - Plymout00221005*231 $210.00 Cal d 28 Cal d 5,880.00 20 Cal d 4,200.00 25 Cal d 5,250.00

h FIXED PRICE

Contract Time Segment 6 - Alpine 00221006*232 $210.00 Cal d 20 Cal d 4,200.00 20 Cal d 4,200.00 30 Cal d 6,300.00

FIXED PRICE

Contract Time Segment 7 - Millvil00221007*233 $210.00 Cal d 22 Cal d 4,620.00 25 Cal d 5,250.00 35 Cal d 7,350.00

le FIXED PRICE

                                                                                          Subtotal 50,250.00 61,050.00 71,850.00

Percent of Engineer's Estimate:

A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):

Innovative Contracting: 50,250

627,697.35

677,947.35

1,108,216.11

61,050

1,169,266.11

176.55 %

71,850

1,349,942.29

203.62 %

1,278,092.29


